

RFQ ADDENDUM #2

Date: February 17, 2020

RFQ No.: 20-017-25



Material and/or Service: Construction Manager at Risk (CMAR) Services for Vail Unified School District No. 20, for Classroom Addition at Vail Inclusive Pre-School (VIP), located at Mica Mountain High School.

RFQ Due Date: February 25, 2020

Time: 2:00 p.m., Local Time

Opening Location: Vail Education Center/Calvin Baker Leadership Center
Attention: Tori Gamble, Purchasing Department
13801 E. Benson Highway, Suite B
Vail, Arizona 85641

Please read the following comments and change your response if applicable. Sign and include a copy of this addendum in your response. This RFQ is amended as follows:

1. Does Davis Bacon Wages apply to this project?

Yes. Refer to Attachment A: Federal Requirements.

2. Page 19 is the layout of the percentage for each item 1. Project Approach, 2. Firm Qualifications, 3. Experience, 4. Financial. Page 21 shows the TABS of the book. These do not align with Page 21. In which order should the response be in, per Page 19 or Page 21?

Page 19 is the evaluation criteria and their weighted values. This page outlines the information to be evaluated within the response. Page 21 is the format in which this information is to be presented.

3. This is the final addendum for this solicitation.

Tori Gamble
Procurement Analyst
Vail Unified School District #20
purchasing@vailschooldistrict.org

Vendor hereby acknowledges receipt of an agreement with the amendment. A signed copy must be returned with the RFQ response.

Vendor Name

Signature

Date